DEPARTMENT OF TRANSPORTATI ON DATE: 10/13/2003

PAGE: 1
OLYMPI A, WASHI NGTON 98504 DOT RGGB03
Bl D OPENI NG FORM -
us 97
BLEWETT PASS SOUTH
PAVI NG
04B004
Bl DDERS AND BI DS LOCATI ON: CHELAN, KI TTI TAS
BI DDER BI DDER Bl D OPENI NG DATE: 00/ 00/ 0000
TOTAL TOTAL PRQIECT ESTI MATE:
Bl DDER Bl DDER APPARENT 3 LOW Bl DDERS
TOTAL TOTAL
Bl DDER Bl DDER
TOTAL TOTAL
QUANTI TY DESCRI PTI ON I TEME | UNIT PRI CE UNI T PRI CE UNI T PRI CE
LUVP SUM MOBI LI ZATI ON 1
5554 L. F. REMOVI NG CEMENT CONC. CURB 2
3930 L. F. REMOVI NG ASPHALT CONC. CURB 3
9 EACH REMOVI NG GUARDRAI L ANCHOR 4
LUVP SUM REMOVI NG M SCELLANEOUS TRAFFI C | TE] 5
35345 L. F. DI TCHI NG AND SHAPI NG 6
2.2 C.Y. QUARRY SPALLS 7
980 L. F. UNDERDRAI N PI PE 8 I N. DI AM 8
27 L. F. DRAIN PIPE 8 IN. D AM 9
23.07 M. SHOULDER FI NI SHI NG 10
51 EACH CRUSHED SURFACI NG TOP COURSE APPR 11
43810 EST. ANTI - STRI PPI NG ADDI Tl VE 12
16345 S. . PLANI NG Bl TUM NOUS PAVEMENT 13
43810 TON ASPHALT CONC. PAVEMENT CL. SUPERPA 14
36800 CALC JOB M X COWVPLI ANCE PRI CE ADJUSTMEN 15
22127 CALC COVPACTI ON PRI CE ADJUSTMENT 16
33 EACH ASPHALT CONC. APPROACH 17
25 DAY ESC LEAD 18
6. 14 ACRE SEEDI NG 19
6. 14 ACRE SO L BI NDER OR TACKI NG AGENT 20
10. 33 ACRE BONDED FI BER MATRI X 21
3000 EST. ERCSI ONV WATER POLLUTI ON CONTROL 22
9484 L. F. EXTRUDED CURB 23
100 L. F. BEAM GUARDRAI L TYPE 1 24
8 EACH BEAM GUARDRAI L BURI ED TERM NAL TYP| 25
37.5 L. F. BEAM GUARDRAI L BURI ED TERM NAL TYP| 26
25 L. F. WEATHERI NG ST. BEAM GUARDRAI L TYPE| 27
11599.5 L. F. RAI SI NG EXI STI NG BEAM GUARDRAI L 28




DEPARTMENT OF TRANSPORTATI ON

DATE: 10/13/2003

PAGE: 2

OLYMPI A, WASHI NGTON 98504 DOT_RGGBO03

Bl D OPENI NG FORM

us 97
BLEWETT PASS SOUTH
PAVI NG
04B004
QUANTI TY DESCRI PTI ON | TEM: | UNIT PRI CE UNI T PRI CE UNI T PRI CE
2000 EST. REPAI R | MPACT ATTENUATOR 29
2 EACH TRUCK MOUNTED | MPACT ATTENUATOR 30
500 HR OPERATI ON OF TRUCK MOUNTED | MPACT 31
555 EACH FLEXI BLE GUI DE POST 32
244200 L. F. PAI NT LI NE 33
19320 L. F. I NSET PLASTI C LI NE 34
252 L. F. PLASTI C STOP LI NE 35
4 EACH PLASTI C TRAFFI C ARROW 36
212 EACH PAI NTED DRAI NAGE MARKI NG 37
4 EACH PLASTI C AERI AL SURVEI LLANCE FULL M 38
3 EACH PLASTI C AERI AL SURVEI LLANCE 1/2 MA 39
17.17 HUND RECESSED PAVEMENT MARKER 40
100720 L.F. TEMPORARY PAVEMENT MARKI NG 41
600 HR SEQUENTI AL ARROW SI GN 42
2 EACH PORTABLE CHANGEABLE MESSAGE SI GN 43
1500 HR OPERATI ON OF PORTABLE CHANGEABLE M 44
LUMP SUM TEMPORARY TRAFFI C CONTROL DEVI CES 45
6000 HR TRAFFI C CONTROL LABOR 46
60 DAY TRAFFI C CONTROL VEHI CLE 47
850 HR TRAFFI C CONTROL SUPERVI SOR 48
973 S. F. CONSTRUCTI ON SI GNS CLASS A 49
4411 S. F. SHORI NG OR EXTRA EXCAVATI ON CLASS 50
210 C.Y. GRAVEL BACKFI LL FOR DRAI N 51
25 EACH ADJUST MONUMENT CASE AND COVER 52
4 EACH LOVER MONUMENT CASE AND COVER 53
32 EACH ADJUST | NLET 54
15000 EST. FORCE ACCOUNT SAND REMOVAL 55
10000 EST. ROADSI DE CLEANUP 56
5 EST. REI MBURSEMENT FOR THI RD PARTY DAMA 57
-1 CALC M NOR CHANGE 58
LUMP SUM SPCC PLAN 59
1308 S.Y. CONSTRUCTI ON GEOTEXTI LE FOR UNDERG 60
10 S.Y. CONSTRUCTI ON GEOTEXTI LE FOR PERMAN 61




